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S.N. | Contract ID No Name Works Remarkas

1. | APF/NCBWorks/RCITC kailali | Construction of Multistory Barrack
/083084-001 and other civil works.

9 Apf/NCB Works/RCITC.kailali | Construction of NCO Barrack, Septic
083/084-002 tank/soak pit and other civil works






