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SN | Contract Id No Name of works Remarks
1. | APF/NCBWorks/No.35Btn. | Construction of Multistory Barrack, APF Nepal
HQ.Kanchanpur/083/084- Office, Mess cum Commander Quarter, BOP
001, Main Gate, Compound Wall, Septic Bichphanta

Tank/Soak Pit and Other Civil Works.
2. | APF/NCBWorks/No.35Btn. | Construction of Multistory Barrack, APF Nepal
HQ. Kanchanpur/083/084- | Office, Mess cum Commander Quarter, | BOP Aaptaal
002 Main Gate, Compound Wall, Septic
: Tank/Soak Pit and Other Civil Works.
3. | APF/NCBWorks/No.35Btn. | Construction of Multistory Barrack, APF Nepal
HQ. Kanchanpur/083/084- | Office, Mess cum Commander Quarter, BOP
003 - Main Gate, Compound Wall, Septic | Baduwaltole
' Tank/Soak Pit and Other Civil Works.
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