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S.N Contract Id no Name of Works Remarks

I APF/NCB Construction of Office Cum.

Works/No.17Btn.HQ.Chitwan . :
. 1083/084-001 Barrack, Septic tank/soak pit.






