Balephi Rural Municipality
Office of the Municipal Executives
Invitation for Bids

Date of publication: 17th September, 2026)

1. **Balephi Rural Municipality, Office of the Rural Municipal Executive, Balephi, Sindhupalchok** invites bids from eligible bidders for the following works under National Competitive Bidding. Only eligible bidders should participate in this bidding.
2. Eligible Bidders may obtain further information and inspect the Bidding Documents at the office of Balephi Rural municipality, Balephi -5 Sindhupalchok, or may visit Balephi rural municipality website https://balephimun.gov.np.
3. A complete set of Bidding Documents **may be purchased** from the office of Balephi Rural municipality, Balephi -5 Sindhupalchok by eligible Bidders on the submission of a written application, along with the copy of company/firm registration certificate, and upon payment of a non-refundable fee of *3000* till **2083/06/21 during office hours** or may be downloaded from website of Balephi Rural Municipality https://balephimun.gov.np in the account as specified below.

   Name of the Bank: **NIC ASIA Bank LTD, Khadichour, Sindhupalchok**
   Name of Office: **Balephi Rural Municipality, Balephi, Sindhupalchok**
   Account no.: **194CA50003570007**
4. Scaled bids must be submitted to the *Office of Balephi Rural municipality Balephi Sindhupalchok* by hand /courierbefore *12:00 PM* on *2083/06/22.* Bids received after this deadline will be rejected.
5. Office reserves the right to accept or reject any Bids without assigning any reasons whatsoever, other terms and conditions not covered here will be in accordance to PPA-063 and PPR 2064.

S.N	Contract ID No. / Description	Bid Security Amount (NRs)	Bid Fee Amount (NRs)	Estimated Amount Without VAT	Last Date of Bid Submission	Bid opening Date
1	BRM/NCB/WORKS-01/2083-084 (Upgrading of Jalabire Bankali road)	430000	3000	17171862.82	12:00 *Hrs.* on 08th *October 2026*	13:00 *Hrs.* on 08th *October 2026*
2	BRM/NCB/WORKS-02/2083-084 (Upgrading of Adamara, Meeldada, Dadagaun road)	430000	3000	17180299.86	12:00 *Hrs.* on 08th *October 2026*	13:00 *Hrs.* on 08th *October 2026*
3	BRM/NCB/WORKS-03/2083-084 (Upgrading of Chilaune Dhuskot road)	280000	3000	11159526.75	12:00 *Hrs.* on 08th *October 2026*	13:00 *Hrs.* on 08th *October 2026*

Chief Administrative Officer
अर्जुन कुमार राउत
प्रमुख प्रशासकीय अधिकृत

Scanned with CamScanner