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SN Contract ID No. Name of work Remarks

Construction of Multistory Barrack,
1 | APF/NCB Works/No.44Btn. HQ.Darchula/083/084-001 | Office, Main Gate, Compound wall,
Septic tank/soak pit and other civil works
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